
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98A083 REVISION NO : 1 BIDS OPENED ON : Apr 28 1999
CONTRACT NO: 005626 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSION NO : 3 WORK ORDER# : 0L3357
HWY : SR 524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 524
64TH AVE W VICINITY
TO 40TH AVE W VICINITY
98A083

ARC MATERIALS CORPORATION, DBALAKESIDE INDUSTRIES WILDER CONSTRUCTION
6300 GLENWOOD AVE 14800 195TH SE 3315 15TH ST
98203-4247 MONROE WA  98272-9777

PROJECT : EVERETT   WA  982030037 MONROE   WA  982720247 EVERETT   WA  982011900

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : SUB

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

04/27/1999
11:03

DOT_RGGB05

 STP-PM98(003)

PREPARATION
1 MOBILIZATION

L.S.
75,000.00 33,250.00 93,400.00 960,000.00

2 REMOVING CEMENT CONC. CURB AND GUTTER
27.0000 m 32.6000 8.0000 35.0000 30.0000

880.20 216.00 945.00 810.00
3 REMOVING ASPHALT CONC. CURB

120.0000 m 16.3000 6.0000 5.0000 15.0000
1,956.00 720.00 600.00 1,800.00

4 REMOVING TRAFFIC CURB
1200.0000 m 16.3000 6.7500 8.0000 10.0000

19,560.00 8,100.00 9,600.00 12,000.00
5 REMOVING BEAM GUARDRAIL ANCHOR

2.0000 EACH 217.2000 200.0000 500.0000 200.0000
434.40 400.00 1,000.00 400.00

6 REMOVING BEAM GUARDRAIL
32.0000 m 16.3000 22.4000 15.0000 25.0000

521.60 716.80 480.00 800.00
GRADING

7 PAVEMENT REPAIR EXCAVATION INCL. HAUL
300.0000 m2 27.2000 15.0000 15.0000 75.0000

8,160.00 4,500.00 4,500.00 22,500.00
LIQUID ASPHALT

8 ASPHALT FOR TACK COAT
30.0000 t 325.8000 350.0000 330.0000 300.0000

9,774.00 10,500.00 9,900.00 9,000.00
9 ANTI-STRIPPING ADDITIVE

EST.
5,385.00 5,385.00 5,385.00 5,385.00

ASPHALT CONCRETE PAVEMENT
10 CRACK SEALING

EST.
3,500.00 3,500.00 3,500.00 3,500.00
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ASPHALT CONCRETE PAVEMENT
11 PLANING BITUMINOUS PAVEMENT

37620.0000 m2 2.7000 3.3000 5.6000 4.0000
101,574.00 124,146.00 210,672.00 150,480.00

12 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22
150.0000 t 54.3000 59.0000 35.0000 60.0000

8,145.00 8,850.00 5,250.00 9,000.00
13 ASPHALT CONC. FOR PAVEMENT REPAIR

150.0000 t 54.3000 80.0000 75.0000 100.0000
8,145.00 12,000.00 11,250.00 15,000.00

14  ASPHALT CONC. PAVEMENT CL. STONE MATRIX  PG 64-22
5250.0000 t 55.0000 72.5000 57.5000 63.0000

288,750.00 380,625.00 301,875.00 330,750.00
15 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
8,665.00 8,665.00 8,665.00 8,665.00

16 COMPACTION PRICE ADJUSTMENT
CALC

5,780.00 5,780.00 5,780.00 5,780.00
TRAFFIC

17 CEMENT CONC. BARRIER CURB AND GUTTER
27.0000 m 54.3000 28.6500 150.0000 80.0000

1,466.10 773.55 4,050.00 2,160.00
18 EXTRUDED CURB

120.0000 m 32.6000 11.0000 11.0000 11.0000
3,912.00 1,320.00 1,320.00 1,320.00

19 TYPE C BLOCK TRAFFIC CURB
1200.0000 m 32.6000 24.0000 24.0000 24.0000

39,120.00 28,800.00 28,800.00 28,800.00
20 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 2,715.0000 2,200.0000 2,500.0000 2,200.0000
5,430.00 4,400.00 5,000.00 4,400.00

21 RAISING EXISTING BEAM GUARDRAIL
116.0000 m 21.7000 22.4000 20.0000 23.0000

2,517.20 2,598.40 2,320.00 2,668.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 98A083 REVISION NO : 1 BIDS OPENED ON : Apr 28 1999
CONTRACT NO: 005626 REGION NO : 1 AWARDED ON : Apr 30 1999
VERSION NO : 3 WORK ORDER# : 0L3357
HWY : SR 524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 524
64TH AVE W VICINITY
TO 40TH AVE W VICINITY
98A083

ARC MATERIALS CORPORATION, DBALAKESIDE INDUSTRIES WILDER CONSTRUCTION
6300 GLENWOOD AVE 14800 195TH SE 3315 15TH ST
98203-4247 MONROE WA  98272-9777

PROJECT : EVERETT   WA  982030037 MONROE   WA  982720247 EVERETT   WA  982011900

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : SUB

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

04/27/1999
11:03

DOT_RGGB05

 STP-PM98(003)

TRAFFIC
22 REPAIR IMPACT ATTENUATOR

EST.
5,000.00 5,000.00 5,000.00 5,000.00

23 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,430.0000 1,500.0000 7,500.0000 5,000.0000

10,860.00 3,000.00 15,000.00 10,000.00
24 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

200.0000 HR 54.3000 31.0000 33.0000 35.0000
10,860.00 6,200.00 6,600.00 7,000.00

25 PLASTIC GORE STRIPE
75.0000 m 4.3000 5.0000 5.0000 5.0000

322.50 375.00 375.00 375.00
26 PLASTIC CROSSWALK STRIPE

380.0000 m2 21.7000 17.7500 17.7500 18.0000
8,246.00 6,745.00 6,745.00 6,840.00

27 PLASTIC STOP BAR
200.0000 m 10.9000 10.4000 10.4000 11.0000

2,180.00 2,080.00 2,080.00 2,200.00
28 PLASTIC TRAFFIC ARROW

68.0000 EACH 43.4000 39.0000 39.0000 39.0000
2,951.20 2,652.00 2,652.00 2,652.00

29 PLASTIC TRAFFIC LETTER
16.0000 EACH 32.6000 28.0000 28.0000 28.0000

521.60 448.00 448.00 448.00
30 RAISED PAVEMENT MARKER TYPE 1

144.7000 HUND 190.0000 145.0000 145.0000 150.0000
27,493.00 20,981.50 20,981.50 21,705.00

31 RAISED PAVEMENT MARKER TYPE 2
17.5000 HUND 325.8000 170.0000 170.0000 170.0000

5,701.50 2,975.00 2,975.00 2,975.00
32 TEMPORARY PAVEMENT MARKING

21300.0000 m 0.3300 0.3500 0.3500 1.0000
7,029.00 7,455.00 7,455.00 21,300.00
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TRAFFIC
33  LOOP REPLACEMENT TYPE 2

28.0000 EACH 650.0000 340.0000 520.0000 340.0000
18,200.00 9,520.00 14,560.00 9,520.00

34 FORCE ACCOUNT ADJUST JUNCTION BOX
EST.

1,200.00 1,200.00 1,200.00 1,200.00
35 FORCE ACCOUNT TRAFFIC LOOP CONDUIT REPAIR

EST.
2,000.00 2,000.00 2,000.00 2,000.00

36 FORCE ACCOUNT LOOP TESTING
EST.

2,000.00 2,000.00 2,000.00 2,000.00
37 TRAFFIC SAFETY DRUM

300.0000 EACH 54.3000 50.0000 65.0000 50.0000
16,290.00 15,000.00 19,500.00 15,000.00

38 SEQUENTIAL ARROW SIGN
350.0000 HR 6.5000 7.5000 6.0000 5.0000

2,275.00 2,625.00 2,100.00 1,750.00
39 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
8,175.00 6,100.00 80,780.00 1,500.00

40 TRAFFIC CONTROL LABOR
950.0000 HR 32.6000 30.0000 31.0000 35.0000

30,970.00 28,500.00 29,450.00 33,250.00
41 TRAFFIC CONTROL VEHICLE

32.0000 DAY 54.3000 80.0000 64.0000 80.0000
1,737.60 2,560.00 2,048.00 2,560.00

42 TRAFFIC CONTROL SUPERVISOR
320.0000 HR 38.0000 35.0000 31.0000 42.0000

12,160.00 11,200.00 9,920.00 13,440.00
43 CONSTRUCTION SIGNS CLASS A

21.0000 m2 162.9000 130.0000 130.0000 165.0000
3,420.90 2,730.00 2,730.00 3,465.00
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OTHER ITEMS
44 ROADWAY SURVEYING

L.S.
4,200.00 5,000.00 5,000.00 30,000.00

45 ADJUST MONUMENT CASE AND COVER
11.0000 EACH 360.1000 200.0000 200.0000 400.0000

3,961.10 2,200.00 2,200.00 4,400.00
46 ADJUST MANHOLE

35.0000 EACH 360.1000 400.0000 400.0000 800.0000
12,603.50 14,000.00 14,000.00 28,000.00

47 ADJUST CATCH BASIN
4.0000 EACH 360.1000 400.0000 400.0000 800.0000

1,440.40 1,600.00 1,600.00 3,200.00
48 ADJUST VALVE BOX

49.0000 EACH 350.0000 200.0000 200.0000 400.0000
17,150.00 9,800.00 9,800.00 19,600.00

49 ROADSIDE CLEANUP
EST.

5,000.00 5,000.00 5,000.00 5,000.00
50  STREET SWEEPING

50.0000 HR 81.5000 100.0000 110.0000 100.0000
4,075.00 5,000.00 5,500.00 5,000.00

51 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5,000.00 5,000.00 5,000.00 5,000.00
52 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $831,697.80 $834,191.25 $998,990.50 $1,841,597.00


